

## GlobeTec Bid Solicitations

Updated as of Aug 27, 2010

Division	Project Description	Owner/General Contractor	Pre-Bid Date	Bid Date
Pipeline	Bruce B. Downs Water Transmission Main. Bid No 10-C-00050	City of Tampa	OPTIONAL August 10, 2010 @ 2:00 pm	TUESDAY August 31, 2010 @ 1:30 pm
Pipeline	Lift Station #8 Rehab & Force Main Replacement. Bid No B-10-80	Town of Davie	OPTIONAL August 17, 2010 @ 10:00 am	TUESDAY August 31, 2010 @ 2:00 pm
Roadway	Rehabilitacion de Caminos y Puentes de La Provincia de Cocle	Panama		TUESDAY Sept 14, 2010 @ 10:00 am
Sitework	C-41A Canal Bank Stabilization Segment 1, Highlands County, FL	SFWMD	OPTIONAL August 19, 2010 @ 1:00 pm	TUESDAY Sept 14, 2010 @ 2:30 pm
Mechanical	SCWRF Bleach Storage & Feed Facility Modifications. BID NO. 10-5556	Collier County	OPTIONAL August 25, 2010 @ 10:00 am	WEDNESDAY Sept 15, 2010 @ 2:30 pm
Mechanical	South County AWTP Sludge Processing Conversion – EECBG3 (ARRA Stimulus)	Hillsborough County	MANDATORY Sept 03, 2010 @ 9:00 am	THURSDAY Sept 22, 2010 @ 2:00 pm
Site Work	Sawgrass Lake Restoration Project	SFWMD	MANDATORY August 03, 2010 @ 10:00 am	FRIDAY Sept 24, 2010 @ 2:30 pm
Roadway	Veraguas Roadway & Bridges	Panama	MANDATORY August 09, 2010 @ 10:00 am	THURSDAY Sept 30, 2010 @ 10:00 am
Mechanical	South Miami Heights WTP Bid No W-855 (A)	Miami Dade Water & Wastewater	MANDATORY Sept 02, 2010 @ 9:00 am	TUESDAY Oct 05, 2010 @ 2:00 pm